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T T FHATFIA Construction of LT distribution Line at
g 082/83/SQ/Elec-06 ~ ~ » Tulsipur Sub-Metropolitan City-1 and 3, Dang | {329%9&/00
a9, et Lumbini Province
Supply, Installation, Testing, and
Commissioning of Solar Home Lighting
Ridt R = Systems (SHS) at Communities or settlements
e within the province that have not yet been
R 082/83/SHS-01 Wﬁff I -9 & reached by electricity, including highly remote | {3§0354¥ /00
WTE@\ and underdeveloped areas such as Putha
Uttarganga in Rukum and other backward
regions without access to electricity.
T e Supply of Steel Tubular Poles for Pelma
3 082/83/MHP/Jharlung g™ e urfer. Jharlung Karikhola MHP, Purthauttarganga-2, | 9 343480 /%10
E ) Rukum East Lumbini Province
Supply & Delivery of MHP HT/LT Overhead
=7 feed wrfer i line accessories at Ghatte Khola Micro Hydr
¥ ydro o
082/83/MHP/Ghattekhola M - Y. TS Project, Putha Uttarganga-13, Okha - Rukum 1¥a&s=2/4
East
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